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Current copies of the following documents are hereby made part of these contract documents
by reference. These documents are available on the DFCM web site at http://dfcm.utah.gov or are
available upon request from DFCM.

DFCM General Conditions dated May 25, 2005.
DFCM Application and Certification for Payment dated May 25, 2005.

Technical Specifications :
Drawings:

The Agreement and General Conditions dated May 25, 2005
have been updated from versions that were formally adopted
and in use prior to this date. The changes made to the General

Conditions are identified in a document entitled Revisions to
General Conditions that is available on DFCM’s web site a
://dfcm.utah.qov
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NOTICE TO CONTRACTORS

Sealed bids will be received by the Division of Facilities Construction and Management (DFCM) for:

WEST CAMPUS PARKING LOT IMPROVEMENTS
SNOW COLLEGE - EPHRAIM, UTAH
DECM PROJECT NO: 06087700

Bids will be in accordance with the Contract Documents that will be available at 2:00 PM on Tuesday,
August 28, 2007, and distributed in electronic format only on CDs from DFCM, 4110 State Office
Building, SLC, Utah and on the DFCM web page at http://dfcm.utah.gov. For questions regarding this
project, please contact Brent Lloyd, DFCM, at 801-538-3471. No others are to be contacted regarding
this bidding process. The construction budget for this project is $390,000.00.

A mandatory pre-bid meeting will be held at 10:00 AM on Wednesday, September 5, 2007 at the
West Campus Parking Lot, Snow College, 100 North 500 West, Ephraim, Utah. All bidders wishing
to bid on this project are required to attend this meeting.

Bids will be received until the hour of 2:45 PM on Wednesday, September 12, 2007 at DFCM, 4110
State Office Building, Salt Lake City, Utah 84114. Bids will be opened and read aloud in the DFCM
Conference Room, 4110 State Office Building, Salt Lake City, Utah. NOTE: Bids must be received at
4110 State Office Building by the specified time.

A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of
Facilities Construction and Management on DFCM’s bid bond form, shall accompany the bid.

The Division of Facilities Construction and Management reserves the right to reject any or all bids or
to waive any formality or technicality in any bid in the interest of DFCM.

DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT

Marla Workman, Contract Coordinator
4110 State Office Building, Salt Lake City, Utah 84114
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PROJECT DESCRIPTION

This project consists of constructing a new asphalt parking lot at the Snow College West Campus in
Ephraim, Utah. The area has been used for various operations in the past and will require extensive
earthwork, including removal of old concrete floor slab and footing reminants. The parking lot will be
bordered with new concrete curb and gutter.

Snow College will be in session throughout the duration of this project, and the adjacent facilities will

be in use. The contractor will be responsible for the work area and maintaining traffic control
barricades and safety procedures.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management
PROJECT SCHEDULE
PROJECT NAME: WEST CAMPUS PARKING LOT IMPROVEMENTS
SNOW COLLEGE EPHRAIM, UTAH
DFCM PROJECT NO. 06087700
Event Day Date Time Place

Bidding Documents Tuesday August 28, 2007 2:00 PM DFCM

Available 4110 State Office Bldg
SLC, UT and the DFCM
web site *

Mandatory Pre-bid Site Wednesday | September 5, 2007 10:00 AM West Campus Parking Lot

Meeting Snow College
100 North 500 West
Ephraim, UT

Last Day to Submit Thursday September 6, 2007 4.00 PM Brent Lloyd - DFCM

Questions E-mail-brentlloyd@utah.gov
Fax 801-538-3267

Addendum Deadline Monday September 10, 2007 2:00 PM DFCM web site *

(exception for bid delays)

Prime Contractors Turn Wednesday | September 12, 2007 2:45 PM DFCM

In Bid and Bid Bond 4110 State Office Bldg
SLC, UT *

Sub-contractor List Due Thursday September 13, 2007 2:45 PM DFCM
4110 State Office Bldg
SLC, UT
Fax 801-538-3677

Substantial Completion Friday April 25, 2008

Date

* NOTE: DFCM’s web site address is http://dfcm.utah.qgov
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

Division of Facilities Construction and Management

BID FORM

NAME OF BIDDER DATE

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors” and in accordance with the "Instructions to Bidders”,
in compliance with your invitation for bids for the WEST CAMPUS PARKING LOT IMPROVEMENTS -
SNOW COLLEGE — EPHRAIM, UTAH - DFCM PROJECT NO. 06087700 and having examined the
Contract Documents and the site of the proposed Work and being familiar with all of the conditions surrounding
the construction of the proposed Project, including the availability of labor, hereby proposes to furnish all labor,
materials and supplies as required for the Work in accordance with the Contract Documents as specified and
within the time set forth and at the price stated below. This price is to cover all expenses incurred in performing
the Work required under the Contract Documents of which this bid is a part:

I/We acknowledge receipt of the following Addenda:

For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to
perform for the sum of:

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

I/We guarantee that the Work will be Substantially Complete by April 25, 2008, should I/we be the successful
bidder, and agree to pay liquidated damages in the amount of $250.00 per day for each day after expiration of
the Contract Time as stated in Article 3 of the Contractor’s Agreement.

This bid shall be good for 45 days after bid opening.

Enclosed is a 5% bid bond, as required, in the sum of

The undersigned Contractor's License Number for Utah is

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days,
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the
contract.
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BID FORM
PAGE NO. 2

The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the
property of the Division of Facilities Construction and Management as liquidated damages for delay and
additional expense caused thereby in the event that the contract is not executed and/or acceptable 100%
Performance and Payment bonds are not delivered within the time set forth.

Type of Organization:

(Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

Respectfully submitted,

Name of Bidder

ADDRESS:

Authorized Signature
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INSTRUCTIONS TO BIDDERS

1. Drawings and Specifications, Other Contract Documents

Drawings and Specifications, as well as other available Contract Documents, may be obtained as stated
in the Invitation to Bid.

2. Bids

Before submitting a bid, each contractor shall carefully examine the Contract Documents, shall visit
the site of the Work; shall fully inform themselves as to all existing conditions and limitations; and
shall include in the bid the cost of all items required by the Contract Documents. If the bidder
observes that portions of the Contract Documents are at variance with applicable laws, building codes,
rules, regulations or contain obvious erroneous or uncoordinated information, the bidder shall
promptly notify the DFCM Representative and the necessary changes shall be accomplished by
Addendum.

The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in
the procurement documents and submitted in a sealed envelope at the location specified by the
Invitation to Bid prior to the deadline for submission of bids.

Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of
Facilities Construction and Management, shall accompany bid. THE BID BOND MUST BE ON THE
BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE
CONSIDERED AN ACCEPTABLE BID.

If the bid bond security is submitted on a bid bond form other than DFCM’s required bid bond form,
and the bid security meets all other legal requirements, the bidder will be allowed to provide an
acceptable bid bond by the close of business on the next business day following notification by DFCM
of submission of a defective bid bond security. NOTE: A cashier’s check cannot be used as a
substitute for a bid bond.

3. Contract and Bond

The Contractor's Agreement will be in the form found in the specifications. The Contract Time will be
as indicated in the bid. The successful bidder, simultaneously with the execution of the Contract
Agreement, will be required to furnish a performance bond and a payment bond, both bearing original
signatures, upon the forms provided in the procurement documents. The performance and payment
bonds shall be for an amount equal to one hundred percent (100%) of the contract sum and secured
from a company that meets the requirements specified in the requisite forms. Any bonding
requirements for subcontractors will be specified in the Supplementary General Conditions.
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INSTRUCTIONS TO BIDDERS
PAGE NO. 2

4, Listing of Subcontractors

Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”,
which are included as part of these Contract Documents. The Subcontractors List shall be delivered to
DFCM or faxed to DFCM at (801)538-3677 within 24 hours of the bid opening. Requirements for
listing additional subcontractors will be listed in the Contract Documents.

DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements
for the listing and changing of subcontractors. Any contractor who is found to not be in compliance
with these requirements is subject to a debarment hearing and may be debarred from consideration for
award of contracts for a period of up to three years.

5. Interpretation of Drawings and Specifications

If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part of the
drawings, specifications or other Contract Documents, such person shall submit to the DFCM Project
Manager a request for an interpretation thereof. The person or entity submitting the request will be
responsible for its prompt delivery. Any interpretation of the proposed documents will be made only
by addenda posted on DFCM’s web site at http://dfcm.utah.gov. Neither the DFCM nor A/E will be
responsible for any other explanations or interpretations of the proposed documents. A/E shall be
deemed to refer to the architect or engineer hired by DFCM as the A/E or Consultant for the Project.

6. Addenda

Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov. Contractors are responsible for
obtaining information contained in each addendum from the web site. Addenda issued prior to the
submittal deadline shall become part of the bidding process and must be acknowledged on the bid
form. Failure to acknowledge addenda may result in disqualification from bidding.

7. Award of Contract

The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder,
based on the lowest combination of base bid and acceptable prioritized alternates, provided the bid is
reasonable, is in the interests of the State of Utah to accept and after applying the Utah Preference
Laws in U.C.A. Title 63, Chapter 56. DFCM reserves the right to waive any technicalities or
formalities in any bid or in the bidding. Alternates will be accepted on a prioritized basis with
Alternate 1 being highest priority, Alternate 2 having second priority, etc.
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INSTRUCTIONS TO BIDDERS
PAGE NO. 3

8. DFCM Contractor Performance Rating

As a contractor completes each DFCM project, DFCM, the architect/engineer and the using agency
will evaluate project performance based on the enclosed “DFCM Contractor Performance Rating”
form. The ratings issued on this project will not affect this project but may affect the award on future
projects.

9. Licensure

The Contractor shall comply with and require all of its subcontractors to comply with the license laws
as required by the State of Utah.

10. Permits

In concurrence with the requirements for permitting in the General Conditions, it is the responsibility
of the Contractor to obtain the fugitive dust plan requirements from the Utah Division of Air Quality
and the SWPPP requirements from the Utah Department of Environmental Quality and submit the
completed forms and pay any permit fee that may be required for this specific project. Failure to
obtain the required permit may result in work stoppage and/or fines from the regulating authority that
will be the sole responsibility of the Contractor. Any delay to the project as a result of any such failure
to obtain the permit or noncompliance with the permit shall not be eligible for any extension in the
Contract Time.

11. Right to Reject Bids

DFCM reserves the right to reject any or all Bids.

12. Time is of the Essence

Time is of the essence in regard to all the requirements of the Contract Documents.

13. Withdrawal of Bids

Bids may be withdrawn on written request received from bidder prior to the time fixed for opening.
Negligence on the part of the bidder in preparing the bid confers no right for the withdrawal of the bid
after it has been opened.

14. Product Approvals

Where reference is made to one or more proprietary products in the Contract Documents, but
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract
Documents, the products of other manufacturers will be accepted, provided they equal or exceed the
standards set forth in the drawings and specifications and are compatible with the intent and purpose of
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INSTRUCTIONS TO BIDDERS
PAGE NO. 4

the design, subject to the written approval of the A/E. Such written approval must occur prior to the
deadline established for the last scheduled addenda to be issued. The A/E’s written approval will be in
an issued addendum. If the descriptive material is not restrictive, the products of other manufacturers
specified will be accepted without prior approval provided they are compatible with the intent and
purpose of the design as determined by the A/E.

15. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors

Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial
responsibility of the contractor, subcontractor or sub-subcontractor.

16. Debarment

By submitting a bid, the Contractor certifies that neither it nor its principals, including project and site
managers, have been, or are under consideration for, debarment or suspension, or any action that
would exclude such from participation in a construction contract by any governmental department or
agency. If the Contractor cannot certify this statement, attach to the bid a detailed written explanation
which must be reviewed and approved by DFCM as part of the requirements for award of the Project.
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BID BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as
the "Principal," and , a corporation organized and existing
under the laws of the State of , with its principal office in the City of and authorized to transact

business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $ (5% of the
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the

Project.

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and
void. Itis expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full
penal sum of this Bond. The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be
for a term of sixty (60) days from actual date of the bid opening.

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953,
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to same extent as if it were copied at
length herein.

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

DATED this day of , 20
Principal’'s name and address (if other than a corporation): Principal’'s name and address (if a corporation):
By: By:
Title: Title:
(Affix Corporate Seal)
Surety's name and address:
STATE OF )
) ss. By:
COUNTY OF ) Attorney-in-Fact (Affix Corporate Seal)
On this day of , 20 , personally appeared before me

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she
acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20
My Commission Expires:
Resides at:

NOTARY PUBLIC

Agency:

Agent:

Address: Approved As To Form: May 25, 2005
Phone: By Alan S. Bachman, Asst Attorney General
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and

INSTRUCTIONS AND SUBCONTRACTORS LIST FORM

The three low bidders, as well as all other bidders that desire to be considered, are required by law to
submit to DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the
subcontractor’s name, bid amount and other information required by Building Board Rule and as stated
in these Contract Documents, on the following basis:

PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED
PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED

Any additional subcontractors identified in the bid documents shall also be listed.

The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law.

List subcontractors for base bid as well as the impact on the list that the selection of any alternate
may have.

Bidder may not list more than one subcontractor to perform the same work.

e Bidder must list “Self” if performing work itself.

LICENSURE:

The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's
license number as issued by DOPL, if such license is required under Utah Law, shall be listed. Bidder
shall certify that all subcontractors, required to be licensed, are licensed as required by State law. A
subcontractor includes a trade contractor or specialty contractor and does not include suppliers who
provide only materials, equipment, or supplies to a contractor or subcontractor.

BIDDER LISTING 'SELF' AS PERFORMING THE WORK:

Any bidder that is properly licensed for the particular work and intends to perform that work itself in
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the
term “Self” for that category on the subcontractor list form. Any listing of ‘Self’ on the sublist form
shall also include the amount allocated for that work.

‘SPECIAL EXCEPTION’:

A bidder may list “‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4). The bidder shall insert the term
‘Special Exception’ for that category of work, and shall provide documentation with the subcontractor
list describing the bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and
why the bidder was unable to obtain a qualified subcontractor bid. The Director must find that the
bidder complied in good faith with State law requirements for any ‘Special Exception’ designation, in
order for the bid to be considered. If awarded the contract, the Director shall supervise the bidder’s
efforts to obtain a qualified subcontractor bid. The amount of the awarded contract may not be
adjusted to reflect the actual amount of the subcontractor’s bid. Any listing of *Special Exception’ on
the sublist form shall also include amount allocated for that work.
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM

Page No. 2

GROUNDS FOR DISQUALIFICATION:

The Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law. Director may withhold awarding the contract
to a particular bidder if one or more of the proposed subcontractors are considered by the Director to
be unqualified to do the Work or for such other reason in the best interest of the State of Utah.
Notwithstanding any other provision in these instructions, if there is a good faith error on the sublist
form, at the sole discretion of the Director, the Director may provide notice to the contractor and the
contractor shall have 24 hours to submit the correction to the Director. If such correction is submitted
timely, then the sublist requirements shall be considered met.

CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM:

Subsequent to twenty-four hours after the bid opening, the contractor may change its listed
subcontractors only after receiving written permission from the Director based on complying with all

of the following criteria.

1) The contractor has established in writing that the change is in the best interest of the State and
that the contractor establishes an appropriate reason for the change, which may include, but not
is not limited to, the following reasons: the original subcontractor has failed to perform, or is
not qualified or capable of performing, and/or the subcontractor has requested in writing to be

released.

(2 The circumstances related to the request for the change do not indicate any bad faith in the
original listing of the subcontractors.

3) Any requirement set forth by the Director to ensure that the process used to select a new
subcontractor does not give rise to bid shopping.

4) Any increase in the cost of the subject subcontractor work is borne by the contractor.

5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change
order being issued for the contract for such decreased amount.

(6) The Director will give substantial weight to whether the subcontractor has consented in writing
to being removed unless the Contractor establishes that the subcontractor is not qualified for

the work.

EXAMPLE:

Example of a list where there are only four subcontractors:

SUBCONTRACTOR, SUBCONTRACTOR
TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #
ELECTRICAL ABCD Electric Inc. $350,000.00 123456789000
LANDSCAPING “Self” 300,000.00 123456789000

CONCRETE (ALTERNATE #1)

XYZ Concrete Inc

298,000.00

987654321000

MECHANICAL

“Special Exception”
(attach documentation)

Fixed at: 350,000.00

(TO BE PROVIDED
AFTER OBTAINING
SUBCONTRACTOR)

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS

SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED.

DFCM FORM 1b 062707
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and
SUBCONTRACTORS LIST
FAX TO 801-538-3677
PROJECT TITLE:
Caution: You must read and comply fully with instructions.
SUBCONTRACTOR, SUBCONTRACTOR

TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #
We certify that:
I. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any

alternates.

2. We have listed “Self” or “Special Exception” in accordance with the instructions.
3. All subcontractors are appropriately licensed as required by State law.

FIRM:

DATE: SIGNED BY:

NOTICE: FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO A
WRITTEN CONTRACT WITH BIDDER. ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS
DEEMED APPROPRIATE BY DFCM. ATTACH A SECOND PAGE IF NECESSARY.
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3000/300/ IFVA/ / /

Project No.
CONTRACTOR'S AGREEMENT
FOR:
THIS CONTRACTOR'S AGREEMENT, made and entered into this day of , 20, by
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter
referred to as "DFCM", and , incorporated in the State of

and authorized to do business in the State of Utah, hereinafter referred to as "Contractor",
whose address is

WITNESSETH: WHEREAS, DFCM intends to have Work performed at

WHEREAS, Contractor agrees to perform the Work for the sum stated herein.

NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's
Agreement, agree as follows:

ARTICLE 1. SCOPE OF WORK. The Work to be performed shall be in accordance with the
Contract Documents prepared by and entitled

The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this
Agreement and are included in the specifications for this Project. All terms used in this Contractor's
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.

The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the
Contract Documents which are hereby incorporated by reference. It is understood and agreed by the
parties hereto that all Work shall be performed as required in the Contract Documents and shall be
subject to inspection and approval of DFCM or its authorized representative. The relationship of the
Contractor to the DFCM hereunder is that of an independent Contractor.

ARTICLE 2. CONTRACT SUM. The DFCM agrees to pay and the Contractor agrees to accept in
full performance of this Contractor's Agreement, the sum of
DOLLARS AND NO CENTS ($ .00),
which is the base bid, and which sum also includes the cost of a 100% Performance Bond and a 100%
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CONTRACTOR'S AGREEMENT
PAGE NO. 2

Payment Bond as well as all insurance requirements of the Contractor. Said bonds have already been
posted by the Contractor pursuant to State law. The required proof of insurance certificates have been
delivered to DFCM in accordance with the General Conditions before the execution of this Contractor's
Agreement.

ARTICLE 3. TIME OF COMPLETION AND DELAY REMEDY. The Work shall be
Substantially Complete by . Contractor agrees to pay liquidated damages in the amount of
$ per day for each day after expiration of the Contract Time until the Contractor achieves
Substantial Completion in accordance with the Contract Documents, if Contractor's delay makes the
damages applicable. The provision for liquidated damages is: (a) to compensate the DFCM for delay
only; (b) is provided for herein because actual damages can not be readily ascertained at the time of
execution of this Contractor's Agreement; (c) is not a penalty; and (d) shall not prevent the DFCM from
maintaining Claims for other non-delay damages, such as costs to complete or remedy defective Work.

No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier,
against the DFCM or State of Utah for damages or other claims due to losses attributable to hindrances
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers,
employees or agents, except as expressly provided in the General Conditions. The Contractor may
receive a written extension of time, signed by the DFCM, in which to complete the Work under this
Contractor's Agreement in accordance with the General Conditions.

ARTICLE 4. CONTRACT DOCUMENTS. The Contract Documents consist of this Contractor's
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other
Conditions), the Drawings, Specifications, Addenda and Modifications. The Contract Documents shall
also include the bidding documents, including the Invitation to Bid, Instructions to Bidders/ Proposers
and the Bid/Proposal, to the extent not in conflict therewith and other documents and oral presentations
that are documented as an attachment to the contract.

All such documents are hereby incorporated by reference herein. Any reference in this Contractor's
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the
importance or applicability of any other provisions of the Contract Documents.

ARTICLE 5. PAYMENT. The DFCM agrees to pay the Contractor from time to time as the Work
progresses, but not more than once each month after the date of Notice to Proceed, and only upon
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials
furnished in place or on the site. The Contractor agrees to furnish to the DFCM invoices for materials
purchased and on the site but not installed, for which the Contractor requests payment and agrees to
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CONTRACTOR'S AGREEMENT
PAGE NO. 3

safeguard and protect such equipment or materials and is responsible for safekeeping thereof and if such
be stolen, lost or destroyed, to replace same.

Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be
supplied by the Contractor at the time of request for Certificate of Payment on account. Materials for
which payment has been made cannot be removed from the job site without DFCM's written approval.
Five percent (5%) of the earned amount shall be retained from each monthly payment. The retainage,
including any additional retainage imposed and the release of any retainage, shall be in accordance with
UCA 13-8-5 as amended. Contractor shall also comply with the requirements of UCA 13-8-5, including
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention
proceeds. The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law
in fulfilling the retention law requirements with subcontractors at any tier.

ARTICLE 6. INDEBTEDNESS. Before final payment is made, the Contractor must submit evidence
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding
indebtedness in connection with the Work have been properly paid. Final Payment will be made after
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the
applicable provisions of the General Conditions.

Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any
payment by DFCM to Contractor.

ARTICLE 7. ADDITIONAL WORK. Itis understood and agreed by the parties hereto that no
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents
for such additional labor or materials has been executed. The DFCM specifically reserves the right to
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or
restricting the scope of the Work.

ARTICLE 8. INSPECTIONS. The Work shall be inspected for acceptance in accordance with the
General Conditions.

ARTICLE 9. DISPUTES. Any dispute, PRE or Claim between the parties shall be subject to the
provisions of Article 7 of the General Conditions. DFCM reserves all rights to pursue its rights and
remedies as provided in the General Conditions.

ARTICLE 10. TERMINATION, SUSPENSION OR ABANDONMENT. This Contractor’s
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions.

DFCM FORM 1b 062707 18



CONTRACTOR'S AGREEMENT
PAGE NO. 4

ARTICLE 11. DFCM'S RIGHT TO WITHHOLD CERTAIN AMOUNT AND MAKE USE
THEREOF. The DFCM may withhold from payment to the Contractor such amount as, in DFCM's
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for
labor and services rendered and materials furnished in and about the Work. The DFCM may apply such
withheld amounts for the payment of such claims in DFCM's discretion. In so doing, the DFCM shall be
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment
made under this Contractor's Agreement by the DFCM to the Contractor. DFCM shall not be liable to
the Contractor for any such payment made in good faith. Such withholdings and payments may be made
without prior approval of the Contractor and may be also be prior to any determination as a result of any
dispute, PRE, Claim or litigation.

ARTICLE 12. INDEMNIFICATION. The Contractor shall comply with the indemnification
provisions of the General Conditions.

ARTICLE 13. SUCCESSORS AND ASSIGNMENT OF CONTRACT. The DFCM and
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s
Agreement. The Contractor shall not assign this Contractor’s Agreement without the prior written
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any
rights under this Contractor’s Agreement, without prior written consent of the DFCM.

ARTICLE 14. RELATIONSHIP OF THE PARTIES. The Contractor accepts the relationship of
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering
the interest of the DFCM,; to furnish efficient business administration and supervision; to make best
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in
the best and most expeditious and economic manner consistent with the interests of the DFCM.

ARTICLE 15. AUTHORITY TO EXECUTE AND PERFORM AGREEMENT. Contractor
and DFCM each represent that the execution of this Contractor's Agreement and the performance
thereunder is within their respective duly authorized powers.

ARTICLE 16. ATTORNEY FEES AND COSTS. Except as otherwise provided in the dispute
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this
Contractor's Agreement or recover damages or any other action as a result of a breach thereof.
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day
and year stated hereinabove.

CONTRACTOR:
Signature Date
Title:
State of )
)
County of ) Please type/print name clearly
Onthis ___ day of , 20 , personally appeared before me,
whose |dent|ty is personally known to me (or proved to me on the basis of satisfactory eV|dence) and
who by me duly sworn (or affirmed), did say that he (she) is the (title or office) of

the firm and that said document was signed by him (her) in behalf of said firm.

Notary Public

(SEAL)

My Commission Expires
APPROVED AS TO AVAILABILITY DIVISION OF FACILITIES
OF FUNDS: CONSTRUCTION AND MANAGEMENT
David D. Williams, Jr. Date - Manager Date
DFCM Administrative Services Director Capital Development/Improvements
APPROVED AS TO FORM: APPROVED FOR EXPENDITURE:
ATTORNEY GENERAL
November 30, 2006
By: Alan S. Bachman Division of Finance Date

Asst Attorney General
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PERFORMANCE BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

That hereinafter referred to as the "Principal" and
, a corporation organized and existing under the laws of the State of _
, with its principal office in the City of and authorized to transact business in this State and U. S. Department of the Treasury

Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as Acceptable Reinsuring Companies);
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of

DOLLARS ($ ) for the payment whereof, the
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of , 20 ,to

construct
in the County of , State of Utah, Project No. , for the approximate sum of

Dollars ($ ), which

Contract is hereby incorporated by reference herein.
NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the
Contract Documents including, but not limited to, the Plans, Specifications and conditions thereof, the one year performance warranty, and the terms of the

Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors,
administrators or successors of the Owner.

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended,
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of , 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
Attorney-in-Fact (Seal)
STATE OF )
) ss.
COUNTY OF )
On this day of , 20___, personally appeared before me , whose

identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney
in-fact of the above-named Surety Company and that he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah in
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency:
Agent:
Address: Approved As To Form: May 25, 2005
Phone- By Alan S. Bachman, Asst Attorney General
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PAYMENT BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as the “Principal," and
, a corporation organized and existing under the laws of the State of authorized to do business in this State
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as
Acceptable Reinsuring Companies); with its principal office in the City of hereinafter referred to as the "Surety," are held and firmly bound unto
the State of Utah hereinafter referred to as the "Obligee," in the amount of
Dollars ($ ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors
and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of , 20 ,
to construct
in the County of , State of Utah, Project No. for the approximate sum of
Dollars ($ ), which contract is hereby

incorporated by reference herein.

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, 1953, as amended, and in the prosecution of the
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications
or drawings and agrees that they shall become part of the Contract Documents.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of , 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
STATE OF ) Attorney-in-Fact (Seal)
) ss.
COUNTY OF
On this day of , 20 , personally appeared before me

, Whose identity is personally known to me or proved to me on the basis of
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20

My commission expires:

Resides at:
NOTARY PUBLIC
ﬁgenc.y: Approved As To Form: May 25, 2005
gent: By Alan S. Bachman, Asst Attorney General
Address:
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

CERTIFICATE OF SUBSTANTIAL COMPLETION

PROJECT PROJECT NO:
AGENCY/INSTITUTION

AREA ACCEPTED

The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified
area of the Project for the use for which it is intended.

The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full
possession of the Project or specified area of the Project at (time) on (date).

The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including
utilities and insurance, of the Project subject to the itemized responsibilities and/or exceptions noted below:

The Owner acknowledges receipt of the following closeout and transition materials:
As-built Drawings O & M Manuals Warranty Documents Completion of Training
Requirements

A list of items to be completed or corrected (Punch List) is attached hereto. The failure to include an item on it does not alter the
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized
changes thereof. The amount of (Twice the value of the punch list work) shall be retained to assure the
completion of the punch list work.

The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within

__calendar days from the above date of issuance of this Certificate. The amount withheld pending completion of the list of
items noted and agreed to shall be: $ . If the list of items is not completed within the time allotted the Owner
has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the expense of
the retained project funds. If the retained project funds are insufficient to cover the delay/completion damages, the Owner shall be
promptly reimbursed for the balance of the funds needed to compensate the Owner.

by:
CONTRACTOR (include name of firm) (Signature) DATE

by:
A/E (include name of firm) (Signature) DATE

by:
USING INSTITUTION OR AGENCY (Signature) DATE

by:
DFCM (Owner) (Signature) DATE
4110 State Office Building, Salt Lake City, Utah 84114 cc: Parties Noted
telephone 801-538-3018 « facsimile 801-538-3267  http://dfcm.utah.gov DFCM, Director
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General Contractor Performance Rating Form

Project Name:

DFCM Project#

Contractor:

{ABC Construction, Jehn Doe, 111-111-1111)

A/E:

(ABC Architects, lane Dog, 222-222-2222)

Original Contract
Amount:

Final Contract
Amount:

DFCM Project Manager:

Contract Date:

Completion Date:

Rating Guideline

Date of Rating:

1. Rate Contractors quality of workmanship, management of sub contractor performance,
project cleanliness, organization and safety requirement.

Score

~Agency Comments:

A & E Commenis:

DFCM Project Manager Commients:

4119 State Office Building, Salt Lake City, Utah 84114 telephone 801-538-3018 + facsimile 801-538-3267 + www.dfem.utah.gov

de72606



2. Rate Contractor administration of project costs, change orders and financial management of
the project budget.

Score

Agency Comments:

A & E Comments:

DFCM Project Manager Comments:

3. Rate Contractor's performance and adherence to Project Schedule, delay procedures and Score
requirements of substantial completion, inspection and punch-list performance.
Agency Comments:
A & E Comments:
DFCM Project Manager Comments:
Score

4. Evaluate performance of contractor management team including project manager, engineer
and superintendent also include in the rating team's ability to work well with owner, user
agency and consultants.

~Agency Comments:

A & E Comments:

DFCM Project Manager Comments:

4110 State Office Building, Salt Lake City, Utah 84114 telephone 801-538-3018 - facsimile 801-538-3267 « www.dfcm.utah.gov

de072606



5. Rate success of Contractor's management plan, completion of the plans mitigation of Score

project risks and performance of vaiue engineering concepts.

A & E Comments:

DFCM Project Manager Comments:

Signed by: Date: Mean Score

4110 State Office Building, Salt Lake City, Utah 84114 telephone 801-538-3018 + facsimile 801-538-3267 - www.dfem utah.gov def72606



CONSTRUCTION SPECIFICATION

SPECIAL CONDITIONS

SCOPE

This section of the specifications cover specific requirements, instructions and conditions
applicable to this project only, which are not covered by the General Conditions or detailed
specifications. Should there be conflicting statements between this section and other
sections of these specifications, this section shall govern.

STANDARD PRODUCTS

The material brand names and catalog numbers shown on the drawings or called out in the
specifications are meant to set a standard that all other materials should meet. The
Contractor or supplier is encouraged to submit information and data to show his material is
equal. The decision of the Engineer shall be final in this section.

CONTRACTOR TO MAINTAIN AND REPLACE STAKES

The Contractor shall furnish without charge, competent men from his force, stakes, tools and
other materials, for the proper staking out of the work, in making measurements and surveys,
and in establishing temporary or permanent reference marks in connection with the work.
This does not mean to imply, the Contractor is to pay for initial staking, as this will be the
cost of the Owner.

Initial staking to be provided by the Owner will be the establishment of:
a. Bench Marks.

b. Original lines and grades necessary for horizontal and vertical control of the
construction of the permanent works.

C. Right-of-way limits acquired through permits from Federal Agencies.

The Contractor shall provide surveys necessary to maintain the lines and grades during the
construction of the permanent works.

LINES AND GRADES

All work done under this contract shall be done to the line, grades, and elevations shown on
the plans, or as directed by the Engineer. The Contractor shall keep the Engineer informed,
a reasonable time in advance, of the times and places at which he intends to do work, in
order that lines and grades may be furnished and necessary measurements for record and
payment may be made with the minimum of inconvenience to the Engineer and delay to the



Contractor.

PAYMENT OF SUPPLIES AND SUBCONTRACTORS

It is intended that the Contractor and subcontractor make full monthly payments to their
suppliers and subcontractors as invoices are rendered. Such invoices shall be deemed as
paid at the time each monthly certificate of payment is prepared by the Engineer. Affidavits
will be submitted by the Contractor each as means of certifying to the Engineer that all
equipment and materials delivered has been paid for. This will be the normal proof of
payment; however, the Engineer will have the right at any time to demand copies of certified
paid invoices. Failure or inability to provide such paid invoices will be sufficient cause for
hold-up for further monthly pay estimates.

GENERAL SAFETY REQUIREMENTS

Excavations

a. This section shall apply to all excavations in which workmen may be exposed to
hazard of collapse of the banks, sides, or walls, during the time construction work
IS in process.

b. All excavations shall be guarded by shoring, bracing or underpinning, or other
methods as may be necessary to prevent injury to workmen resulting from the sides
caving in.

C. Excavated or other material must be deposited a safe distance from the edge of the
excavation so as to prevent its falling or sliding back into the excavation.

d. No trenches shall be left open at any time unless guarded with adequate barricades,
warning lamps, and signs.

e. Contractor's foremen and superintendents shall know where to obtain an oxygen
resuscitator for use in an emergency. The phone number to call for immediate
resuscitator and ambulance service shall be posted in all Contractors trench and at
conspicuous places on the project at all times.

CERTIFICATIONS

Certifications that all materials used in the construction of the permanent works meet these
specifications will be required. These certifications shall include the contract number,
project name, bid item number, material furnished, applicable specification number and
quantity furnished.

TEST



10.

11.

12.

13.

Test results that are required from the Contractor at the Contractor's expense will be
performed as specified in the specifications. Duplicate copies of the test results shall be
furnished to the Engineer for his approval at least 10 days prior to the use of the materials
in the permanent works. All "on site" testing shall be made in the presence of and be
approved by the Engineer or his representative. Written test results for "on site" tests will
not be required.

LIQUIDATED DAMAGES

If the work, or any part thereof, is not completed within the time agreed upon in this contract
or any extension thereof, the contractor shall be liable to the owner in the amount of $500.00
per day for each and every calendar day the completion of the work is delayed beyond the
time provided in this contract, as fixed and agreed liquidated damages and not as a penalty,
and the Owner shall have the right to deduct from the retainage of the moneys which may
be then due or which may be due and payable to the Contractor, the amount of the liquidated
damages; and if the amount so retained by the owner is insufficient to pay in full such
liquidated damages, the Contractor shall pay to the Owner the amount necessary to effect
payment in full of such liquidated damages.

EXISTING UTILITIES

The Contractor will be responsible for crossing CMP’s and utilities such as water lines, with
the construction equipment. If the utility is damaged it shall be restored at the Contractor's
expense.

EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND
SITES

The bidder is required to examine carefully the site of the proposed work, the proposal,
plans, specifications, supplemental specification, special provision, and contract forms
before submitting a proposal.

The submission of a bid shall be considered PRIMA FACIE evidence that the Bidder has
made the required examinations and is satisfied as to the conditions to be encountered in
performing the work and as to the requirements of the contract.

IMPROVEMENT RESTORATION

All improvements damaged, whether private or public, as a result of Contractor’s work shall
be replaced by the Contractor. Improvement restoration shall be completed immediately
upon completion of work in that area.

WORK



14.

15.

16.

17.

18.

19.

The Contractor shall not schedule work on Saturday, Sunday or holidays without written
approval from the Engineer.

AVAILABILITY OF MEN AND EQUIPMENT

The Contractor shall have men and equipment available on weekends and holidays to cope
with emergency conditions which may arise as a result of his operations. Phone numbers
or addresses shall be provided in writing to the Owner.

WASTE

The Contractor will be required to dispose of all concrete and asphalt at an approved
disposal area at no extra cost to the Owner.

SUPERVISION BY CONTRACTOR

The Contractor will supervise and direct work. He will be solely responsible for the means,
techniques, sequences and procedures of construction. The Contractor will employ and
maintain on the work site a qualified supervisor or superintendent who shall have been
designated in writing by the Contractor as the contractors representative at the site. The
supervisor or superintendent shall have full authority to act on behalf of the contractor and
all communications given to the supervisor shall be as binding as if given to the contractor.
The supervisor shall be present on the site at all times as required to perform adequate
supervision and coordination of the work.

GUARANTEE OF THE WORK

The Contractor shall, for a period of one (1) year after completion and acceptance of the
work, maintain and repair any defective work which may occur to the permanent work.

RETAINAGE ON PROGRESS PAYMENTS

Five percent (5%) will be retained on each progress payment to the Contractor until final
completion and acceptance of all work.

LIABILITY INSURANCE

Before the contract is executed the Contractor with the successful bid shall be required to
furnish to Owner, a copy of the public liability and property damage insurance policy, in the
amount required by this contract, which is to be in force and applicable to the project. In
addition, the Contractor shall be required to furnish, at the same time a letter from agent for
the company holding said policy, stating that he will inform Owner of any change in the
status of the policy. Also, Workmen’s Compensation Insurance shall be provided by the
Contractor.



20. WATER

Contractor will be responsible for acquiring water for compaction and dust control.

21. COMPENSATION

Compensation for compliance to these Special Conditions will be made in the appropriate
bid item.



CONSTRUCTION SPECIFICATION

8. MOBILIZATION

SCOPE

The work shall consist of mobilization of the Contractor’s forces and equipment
necessary for performing the work required under the contract.

It shall include the purchase of contract bonds, insurances, transportation of the
personnel, equipment, and operating supplies to the site; establishing of office, buildings,
construction signing in accordance with the manual on “Uniform Traffic Control Device”,
and other necessary facilities at the site; and other preparatory work at the site.

It shall not include mobilization for any specific time of work for which payment for
mobilization is provided elsewhere in the contract.

This specification covers mobilization of work required by the contract at the time of
award. If additional mobilization costs are incurred during performance of the contract
as a result of change or added items of work for which the Contractor is entitled to an
adjustment in contract price, compensation for such costs will be included in the price
adjustment for the items of work changed or added.

PAYMENT

Payment will be made as the work proceeds, after presentation of invoices by the
contractor shown his own mobilizations costs and evidence of the charges of suppliers,
subcontractors, and others for mobilization work performed by them. If the total of such
payments is less than the contract lump sum for mobilization, the unpaid balance will be
included in the final contract payment. Total payment will be the lump sum contract
price for mobilization, regardless of actual cost to the Contractor.

Payment will not be made under this item for the purchase costs of materials having a
residual value, the purchase costs of materials to be incorporated into the project, or the
purchase costs of operating supplies.

Payment of the lump sum contract price for mobilization will constitute full
compensation for all labor, materials, equipment, and all other items necessary and
incidental to completion of the work.

Compensation for any item of work described in the contract but not listed on the bid
schedule will be included in the payment for the item or work to which it is made
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subsidiary. Such items and the items to which they are made subsidiary in Section 3 of
this specification.

ITEMS OF WORK AND CONSTRUCTION DETAILS

Items of work to be performed in conformance with this specification and the
construction details are:

a. Bid Item 1, Mobilization

1. This work shall consist of the contract bonds, traffic control, construction
signing, and mobilization of the Contractor’s forces and equipment, as
defined in Section 1, required for performing the work under this contract.

2. Payment will be made at the lump sum contract price and will constitute

full compensation for all labor, materials, equipment, and all other items
necessary and incidental to completion of the work.
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SCOPE

CONSTRUCTION SPECIFICATIONS

10. HOT MIX ASPHALT (HMA)

The work shall consist of the construction of a surface course composed of
mineral aggregate and bituminous binder, placed and compacted within the lines
and grades shown on the plans.

a.

MATERIALS

Asphaltic Cements: Viscosity grades of asphalt cement prepared from

petroleum shall conform to the requirements of AASHTO Designation M-

226.

Asphaltic Emulsions: Anionic emulsified asphalt shall conform to the

requirements of AASHTO Designation M-140.

Mineral Aggregate: Mineral aggregate shall consist of crusher processed

virgin aggregate material consisting of crushed stone, and gravel,
conforming to the following requirements:

1.

Course aggregate retained on the No. 4 sieve shall consist of
clean, hard, tough, durable, and sound fragments, with not more
than 3 percent by weight of flat, elongated, soft or disintegrated
particles, and shall be free from vegetable matter or other
deleterious substances.

That portion of the aggregate retained as the No. 4 sieve shall have
not less than 50% of particles by weight with at least two
mechanically fractured face, or clean angular face.

The aggregate shall have a percentage of wear not exceeding 50%
for road mix and 40% for plant mix, when tested in accordance with
AASHTO Designation T-96. The Contractor shall certify that the
mineral aggregate used on the job shall meet this wear test prior to
its placement in the surface course.

Fine aggregate passing the No. 4 sieve, may be either a natural or
manufactured product. The aggregate shall be clean, hard-grained
and moderately sharp, and shall contain not more than 2 percent by
weight of vegetable matter or other deleterious substances.
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5. That portion of the fine aggregate passing the No. 40 sieve shall be
nonplastic when tested in accordance with AASHTO Designation T-
90.

6. The weight of minus 200 mesh sieve material retained in the
aggregate as determined by the difference in percent passing a No.
200 sieve by washing and dry sieving without washing shall not
exceed 6 percent of the total sample weight.

7. The combined mineral aggregate plus any specified additives,
when mixed with the specified bituminous binder in accordance
with ASTM Designation D-1559, shall conform to the following
requirements:

Marshall Stability......... 1200-2500 Ibs.
Flow (0.01 inch)........... 10-18
Voids content.............. 1.5% to 3.0%

The requirements specified in this subsection shall be used to
determine the suitability of the aggregate sources.

8. The combined dry mineral aggregate shall be uniformly graded and
of such size that it meets one of the following gradation bands:

15" Gradation Ideal Gradation % Passing
of Passing Band Gradation Band
" 100 100
#4 70 60-80
#16 35 28-42
#50 17 11-23
#200 7 5-9

Any deviation from the above gradation Bands must be approved in writing by
the Engineer.
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9. Contractor will be required to supply the Engineer with a job
mix formula based on the proceeding criteria. Job mix formula
must be approved by the Engineer

3. CONSTRUCTION METHODS

a.

Hot Mix Plant: The mineral aggregate and bituminous binder shall
be mixed at a central mixing plant. The shortest mixing time
consistent with satisfactory coating of the aggregate shall be used,
as determined by the Engineer. The mineral aggregate shall be
considered satisfactorily coated with bitumen when all of the
particles passing the No. 4 sieve and 98 percent of the particles
retained on the No.4 sieve are coated.

Spreading and Compaction: Place asphalt concrete pavement of
3-inches or more, in total compacted thickness, in two equal
courses. The mixture shall be spread and struck-off in such a
manner that finished surface shall conform to the elevations,
grades, and cross-sections shown on the drawings or as staked in
the field.

After the mixture has been spread, the surface shall be
longitudinally rolled, beginning at the outside edge or lower side
and proceeding toward the high side. Each pass of one roller shall
overlap the proceeding pass by at least one-half the width of the
roller. The surface shall be rolled by 4 passes with a pneumatic or
steel-wheel exerting a minimum pressure of 40 psi, or by an
approved equal method. Rolling operations shall be conducted in
such a manner that shoving or distortion will not develop beneath
the roller.

Finishing: The surface shall be finished to a smooth, uniform line

and grade  with surface deviations not exceeding 3/8-inch in 10

feet. Determination of compliance with smoothness may be made
with a straight edge, chalk-line, or profilograph at the option of the
Engineer. Any irregularities shall be satisfactorily corrected at the
expense of the Contractor.

Temperature Control: The minimum temperature of the bituminous
material at the time of application shall be 250 degrees Fahrenheit.

Weather Limitations: Bituminous material shall not be placed
when weather conditions are unfavorable or when the air
temperature in the shade is less than 50 degrees Fahrenheit.




Weight Devices: When the method of measurement is by weight,
the Contractor shall provide weigh scales, at the job site. Scales
will be certified by the Department of Agriculture.

The scales shall be accurate to within 1 percent of the correct
weight throughout the range of use. Before using the scales and as
frequently thereafter as the Engineer determines necessary to
insure accuracy, the Contractor shall have the scales checked,
adjusted, and certified by a representative of the State agency.
The Contractor shall maintain the scales to the required accuracy.
Sampling of Aggregate: The Contractor shall submit test results
and a certification of compliance that states that the gradation of
the aggregate meets the contract requirements. The Contractor
shall equip crushing, screening, and mixing plants with sampling
devices. The Contractor shall take additional samples of material
for testing as directed by the Engineer. These samples may be
required at any time to validate the certification furnished by the
Contractor.

Provisions shall be made for accurate proportioning. Each
compartment shall have an outlet feed that can be shut off
completely when any bin becomes empty. The bins or aggregate
feeding system shall be constructed so samples can be readily
obtained.

Positive weight measurement of the combined cold feed shall be
maintained to allow regulation of the feed gate and permit
automatic correction for variations in load.

The bitumen feed control shall be coupled with the total aggregate
weight measurement device to automatically vary the bitumen feed
rate and to maintain the required proportion. Means shall be
provided for checking the quantity or rate of flow of bitumen into the
mixing unit. Thermometers shall be fixed in the bitumen feed line at
the charging valve of the mixer unit and at the discharge chute of
the mixer unit. The Engineer may require replacement of any
thermometer by an approved temperature-recording apparatus to
allow better regulation of the material temperature.

A method shall be provided to automatically adjust the bituminous
content in the mix for moisture variations in the cold feed.

Hauling Equipment: Trucks used for hauling bituminous mixtures
shall have tight, clean, smooth metal beds that have been thinly
coated with a material to prevent the moisture from adhering to the
beds. Truck beds shall be drained prior to loading. Each truck




shall have a cover to protect the mixture from the weather. When
necessary to insure that the mixture will be delivered at the
specified temperature, truck beds shall be insulated and covers
shall be securely fastened.

Bituminous Pavers: Bituminous pavers shall be self-contained,
power-propelled units, provided with an adjustable activated-screed
or strike-off assembly, heated if necessary, and capable of
spreading and finishing courses of bituminous plant mix material in
lane widths and thicknesses shown on the drawings. When shown
on the drawings, pavers shall be equipped with a control system
capable of automatically maintaining the proper screed elevation.
The control system shall be automatically actuated from either a
reference line or surface through a system of sensors that will
maintain the paver screed at a predetermined transverse slope and
at the proper elevation to obtain the required surface.

The transverse slope control system shall be capable of being
made inoperative so that the screed can be controlled by
mechanisms that will independently control the elevation of each
end of the screed from reference line or surfaces.

The controls shall be capable of working in conjunction with any of
the following attachments:

1. Ski-type device of not less than 40 feet in length.
2. Taut stringline (wire) set to grade.
3. Short ski or shoe.

Compaction shall be performed with either vibratory steel-wheel or
steel-wheel and pneumatic-tire rollers.

Rolling shall begin at the sides and proceed longitudinally parallel
to the road centerline, each trip overlapping one-half the roller
width, gradually progressing to the center. When paving in
echelons or abutting a previously placed land, the longitudinal joint
shall be rolled first, then followed by the above rolling procedure.
On superelevated curves the rolling shall begin at the low side and
progress to the high side.

Along forms, curbs, header walls, and other places not accessible
to the rollers, the mixture shall be thoroughly compacted with hot
hand tampers, smoothing irons, or mechanical tampers.



Joints, trimming edges, and cleanup: Placing of the bituminous
mixture shall be continuous. Rollers shall not pass over the
unprotected end of a freshly laid mixture. Transverse joints shall be
formed by cutting back into the previous run to expose the full
depth of the course. Heat shall be applied to contact surfaces or
transverse joints just before any additional mixture is placed against
the previously rolled material.

FLUSH COAT

When required, the coat shall be placed on the completed surface course.
The coat shall not be placed within 7 days after the surface course is laid.
Prior to placing the coat, the existing surface shall be cleaned of all dirt,
sand, dust, or other objectionable material.

The material shall be sprayed over the prepared surface by means of a
pressure distributor.

ACCEPTANCE SAMPLING AND TESTING

a.

Finished work samples. When required by the Engineer, the
Contractor shall cut samples from the pavement. Samples size and
locations will be designated by the Engineer. Samples shall be
neatly cut with a saw or core drill. Voids left by sampling shall be
backfilled and compacted to the density of the surrounding material.

The Engineer will perform the testing of bituminous mixture
(gradation and bituminous content). Acceptance samples of the
mixture will be taken after it has been placed on the finished
surface and just prior to compaction. Samples will be selected on a
random basis and taken as frequently as the Engineer elects.

Acceptance and testing bituminous mixture (compaction). After the
bituminous mixture has been placed and compacted, the pavement
shall meet the following density requirements.

Percent of Relative
Maximum Density
93 min.

Samples and test will be taken as frequently and at such locations
as the Engineer elects. Compaction testing will be done by the
Engineer.



d. Acceptance sampling and testing of bituminous mixture (surface
and thickness tolerance).

1.

Surface. Acceptance testing will be performed on the top
surface. The surface will be tested by the Engineer with a
straightedge. The variation of the surface from the testing
edge of the straightedge shall not deviate at any point more
than 1/8-inch.

Thickness. The total compacted thickness of the mixture
shall not vary more than 1/4-inch from the specified
thickness. The compacted thickness shall not consistently
be below nor consistently above the specified thickness.

The Engineer reserves the right to test areas which appear
defective and require immediate correction.

6. Price Adjustments

A.

Gradation and Asphalt Content — See Table A. The
computation of the adjusted unit price will be based upon the
minimum pay factor determined from Table A.

1. The Engineer may order the removal of the mix if the
acceptance tests deviate from the job-mix formula for
a particular sieve or sieves, or if the asphalt content is
more than the values shown under the 0.70 pay factor
for asphalt concrete in Table A.

2. The pay factor for material allowed to remain will be
0.50 for asphalt concrete.

3. A lot equals the number of square feet placed during
each production day.

Density

1. Areas with deficient density will be subject to the
following price reductions:



TABLE A

PAY FACTOR

AVERAGE DENSITY IN PERCENT

ASPHALT CONCRETE

930r more 1.00
92 to 93 0.90
Less than 92 0.50

TABLE A

ACCEPTANCE SCHEDULE FOR GRADATION
(Percentage Points)

DEVIATIONS OF THE IDEAL
GRADATION
PAY ACCEPTANCE TESTS FROM THE JOB-
SIEVE FACTOR MIX
SIZE A.C. (PERCENTAGE POINTS)
Asphalt 1.00 0-0.38
Content 0.95 0.39-0.43
0.90 0.44-0.47
0.80 0.48-0.52
0.70 0.53-0.56
L
/2 Inch 1.00 0-1
& larger
0.95 1.0-2.0
0.70 4.0-5.0
No. 4 1.00 0-10
0.95 10-11.4
0.90 11.5-11.9
0.80 11.9-12.5
0.70 12.5-13.0
No. 16 1.00 0-7.0




7.

0.95 7.0-7.3
0.90 7.4-7.7
0.80 7.8-8.1
0.70 8.2-8.4
No. 50 1.00 0-6.0
0.95 6.0-6.5
0.90 6.6-6.8
0.80 6.9-7.1
0.70 7.2-7.5
No. 200 1.00 0-2.0
0.95 2.0-2.9
0.90 3.0-3.1
0.80 3.2-3.3
0.70 3.4-35

MEASUREMENT AND PAYMENT

a. The bituminous material and mineral aggregate shall be
measured by the square foot.

b. The bituminous flush coat is not required.

C. Payment for the bituminous material, mineral aggregate will
be made at the contract unit price. Such payment will
constitute full compensation for furnishing, mixing,
spreading, the bituminous material and mineral aggregate,
compacting all other items necessary and incidental to the
performance of the work.

ITEMS OF WORK AND CONSTRUCTION DETAILS

Items of work to be performed in conformance with this specification and
construction details are:

a. Iltem 2, Hot Mix Asphalt (PG58-22) (¥2-inch Max.)




10.

This item shall consist of furnishing the mineral aggregate,
bituminous material, mixing the aggregate and bituminous
material, spreading, and compacting the mixture as shown
on the drawings.

Contractor will supply the Engineer with the mix calibration
factor, and a set of calibration samples 7 days prior to
placement of asphalt.

The aggregate shall meet the gradation requirements as
listed in Section 2.C.8 of these specifications. The gradation
of the aggregate shall be submitted in writing to the Engineer
for his approval prior to the placing of the asphalt. The
borrow area selected by the Contractor must meet the
approval of the Engineer.

The asphalt shall be grade PG58-22, viscosity graded.

The aggregates and the bituminous material shall be
measured or gauged and introduced into the mixer in the
amount specified by the job mix formula.

After the required amounts of aggregate and bituminous
material have been introduced into the mixer, the materials
shall be mixed until a complete and uniform coating of
particles and a thorough distribution of the bituminous
material throughout the aggregate is obtained.

On areas where irregularities or unavoidable obstacles make
the use of mechanical spreading and finishing equipment
impractical, the mixture may be placed and finished by hand
tools.

Hot mixture shall be placed at a temperature not less than
250 degrees Fahrenheit.

Material trimmed from the edges and any other discarded
bituminous mixture shall be removed and disposed of by the
Contractor in an approved area.

Contractor will be required to hand rake all seams.

Testing noted in Section 5.a will not be required.

10



11.

12.

13.

14.

15.

16.

17.

Asphalt shall be placed at the finished depth noted on the
plans. Tack coat will be required on all asphalt edges.

Contractor will not stockpile hot asphalt on existing asphalt
roads prior to placement.

Bituminous surface course will not be placed during rain,
when the roadbed is wet or during other adverse weather
conditions. The owner will not be responsible for any
bituminous surface course that is on the project site, but
unable to spread due to adverse weather.

Contractor will be required to excavate all crackage adjacent
to the main lay and replace with bituminous surface course
material as shown on the drawings or directed by the
Engineer.

Contractor will be required to deliver to the Engineer a
weight invoice prior to placement of the asphalt surface
course, invoices not received the day of placement will not
be paid for.

Contractor will hand sweep and remove all sluffage on
existing asphalt just prior to bituminous surface course
placement to assure a clean surface and proper depth.

Measurement and payment shall be in accordance with
Section 7a and c for asphalt concrete pavement actually
placed.

ltem 3, Asphalt Pavement Sawing

1.

This item shall consist of furnishing the equipment and labor
required to saw cut the existing asphalt concrete pavement
as staked in the field.

Saw cut edges shall be required where existing bituminous
surface and new bituminous surface join. The edge shall be
clean, vertical and full depth of bituminous surface. Cutting
the edge shall be made just prior to placing new bituminous
pavement. A tack coat will be applied to the edge prior to
placing new bituminous pavement.

A diamond saw shall be required to make a vertical cut
through the full depth of the asphalt surfacing.

11



Traffic or construction equipment shall not be allowed to
cross the saw cut edge.

Measurement will be by the linear foot. Payment shall be at
the contract unit price. Such payment shall constitute full
compensation for labor, materials, equipment to saw cut the
existing asphalt surface, including other items necessary or
incidental to the completion of the work.

12



CONSTRUCTION SPECIFICATION

21. EXCAVATION

SCOPE
The work shall consist of the excavation required by determining the specification and
disposal of the excavated materials.

CLASSIFICATION
Excavation will be classified its common excavation for rock excavation in accordance with
the following definitions were will be designated as a classified.

Common excavation shall be defined as the excavation of all materials that can be excavated,
transported, and unloaded by the use of heavy ripping equipment and wheel tractor-scrapers
with pusher tractors or that can be excavated and dumped into place or loaded onto hauling
equipment by means of excavators having a rated capacity of one cubic yard and equipped
with attachments (such as shovel, bucket, back hoe, drag line or clam shell) appropriate to
the character of the materials and the site conditions.

Rock excavation shall be defined as the excavation of all head, compacted or cemented
materials the accomplishment of which requires blasting or the use of excavators larger than
defined for common excavation. The excavation and removal of isolated boulders or rock
fragments larger than one cubic yard in volume encountered in materials other wise
conforming to the definition of common excavation shall be classified as rock excavation.

Excavation will be classified according to the definitions by the engineer, based on his
judgment of the character of the material and the site conditions.

The presence of isolated boulders or rock fragments larger than one cubic yard in size will
not in itself be sufficient cause to change the classification of the surrounding material.

For the purpose of this classification, the following definitions shall apply:

Heavy ripping equipment shall be defined as a rear mounted, heavy duty, single tooth,
ripping attachment mounted on a tractor having a power rating of 200-300 net horsepower
(at the flight wheel).

Wheel tractor-scraper shall be defined as a self-loading (not elevating) and unloading scraper
having a struck bowl capacity of 12-20 yards.

Pusher tractor shall be defined as a track type tractor having a power rating of 200-300 net
horsepower (at the flywheel) equipped with appropriate attachments.
UNCLASSIFIED EXCAVATION
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Items designated as “Unclassified Excavation” shall include all materials encountered
regardless of their nature or the manner in which they are removed. When excavation is
unclassified, none of the definitions or classifications stated in Section 12 of this
specification shall apply.

BLASTING

The transportation, hauling, storage, and use of dynamite and other explosives shall be
directed and supervised by a person of proven experience and ability in blasting operations.

USE OF EXCAVATED MATERIALS

Method 1

To the extent they are needed, all suitable materials from the specified excavations shall be
used in the construction of required permanent earth fill or rock fill. The suitability of
materials for specific purposes will be determined by the Engineer. The Contractor shall not
waste or otherwise dispose of suitable excavated materials.

Method 2
Suitable materials from the specified excavations may be used in the construction of required
earth fill or rock fill. The suitability of materials for specific purposes will be determined by

the Engineer.

DISPOSAL OF WASTE MATERIALS

Method 1

All surplus or unsuitable excavated materials will be designated as waste and shall be
disposed of at the location shown on the drawings.

Method 2

All surplus or unsuitable excavated materials will be designated as waste and shall be
disposed of by the Contractor at sites of his own choosing away from the site of the work.

BRACING AND SHORING

Excavated surfaces too steep to be safe and stable if unsupported shall be supported as
necessary to safeguard the work and workmen, to prevent sliding or settling of the adjacent
ground, and to avoid damaging existing improvements. The width o f the excavation shall
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10.

11.

be increased if necessary space for sheeting, bracing, shoring, and other supporting
installations. The Contractor shall furnish place and subsequently remove such supporting
installations.

STRUCTURE AND TRENCH EXCAVATION

Structure or trench excavation shall be completed to the specified elevations and to sufficient
length and width to include allowance for forms, bracing and supports, as necessary, before
any concrete or earth fill is placed or any piles are driven within the limits of the excavation.

BORROW EXCAVATION

When the quantities or suitable materials obtained from specified excavations are insufficient
to construct the specified fills, additional materials shall be obtained from the designated
borrow areas. The extent and depth of borrow pits within the limits of the designated borrow
areas shall be as directed by the Engineer.

Borrow pits shall be excavated and finally dressed in a manner to eliminate steep or unstable
side slopes or other hazardous or unsightly conditions.

OVER EXCAVATION

Excavation in rock beyond the specified lines and grades shall be corrected by filling the
resulting voids with portland cement concrete made of materials and mix proportions
approved by the Engineer. Concrete that will be exposed to the atmosphere when
construction is completed shall contain not less than 6 bags of cement per cubic yard of
concrete. The concrete shall be placed and cured as specified by the Engineer. Over
excavation in other material shall be backfilled and fine graded with granular material having
less than 15% fines.

MEASUREMENT AND PAYMENT

For items of work for which specific unit prices are established in the contract, the volume of
each type and class of excavation within the specified pay limits will be measured and
computed to the nearest cubic yard by the method of average cross-sectional end areas.
Regardless of quantities excavated, the measurement for payment will be made to the
specified lines and grades directed by the Engineer to remove unsuitable material will be
included, but only the extent the unsuitable conditions is not the result of the Contractor’s
operations.

Method 1

The pay limits shall be as designated on the drawings.
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12.

Method 2

The pay limits shall be defined as follows:

1. The upper limit shall be the original ground surface as it existed prior to the start of
construction operations except that where excavations is performed within areas
designated for previous excavation or fill the upper limit shall be modified ground
surface resulting from the specified previous excavation or fill.

2. The lower and lateral limits shall be the neat lines and grades shown on the drawings.

Method 3

The pay limits shall be defined as follows:

1.

The upper limit shall be the original ground surface as it existed prior to the start of
construction operations except that where excavations is performed within areas
designated for previous excavation or fill the upper limit shall be modified ground
surface resulting from the specified previous excavation or fill.

The lower and lateral limits shall be the true surface of the completed excavation as
authorized by the Engineer.

Method 4

The pay limits shall be defined as follows:

1.

The upper limit shall be the original ground surface as it existed prior to the start of
construction operations except that where excavations is performed within areas
designated for previous excavation or fill the upper limit shall be modified ground
surface resulting from the specified previous excavation or fill.

The lower limit shall be at the bottom surface of the proposed structure.

The lateral limits shall be 18-inches out side of the outside surfaces of the proposed
structure or shall be vertical planes 18-inches outside of and parallel to the footings,
whichever gives the larger pay quantity, except as provided in d, below.

For trapezoidal channel linings or similar structures th at are to be supported upon
the sides of the excavation without intervening forms, the lateral limits shall be at the
under side of the proposed lining or structure.

For the purpose of the definitions in b, ¢, and d, above, any specified bedding or
drain fill directly beneath or beside the structure will be considered to be part of the
structure.

ITEMS OF WORK AND CONSTRUCTION DETAILS

Items of work to be performed in accordance with this specification and the construction
details thereof are as follows:
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a. Bid ltem 4, Excavation

1.

This work shall consist of excavation necessary for the construction of the permanent
works in accordance with the specifications and plans or as directed by the Engineer.
The work shall include transporting and disposing of excavated material not used to
construct subgrade, as shown on the plans.

The excavation for the parking area shall be finished to the lines, grades, and typical
sections shown on the plans or as directed. Method 2 disposal of waste material will
apply. Excavation operations shall be conducted so that material outside of the limits
will not be disturbed, unless otherwise directed.

Excavation areas shall be maintained in such conditions that the work shall be well
drained at all times, including periods of work suspension.

Disposal of debris and rubbish shall be by the Contractor, at an approved landfill
capable of receiving such material.

Contractor will be required to remove and dispose of all concrete encountered during
excavation, concrete and asphalt removal is subsidiary to this item.

Measurement and Payment: Measurement will be by the square foot and payment
will be at the contract unit price. Such payment will constitute full compensation for
all labor materials, equipment, transportation, tools, forms, bracing, excavation,
compacted fill, and all other items necessary and incidental to the completion of the
concrete work.
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CONSTRUCTION SPECIFICATION

23. EARTHFILL

SCOPE

The work shall consist of the construction of earth embankments and other earth fills
required by the drawings and specifications.

MATERIALS

All fill materials shall be obtained from required excavations and designated borrow areas.
The selection, blending, routing and disposition of materials in the various fills shall be
subject to approval by the Engineer.

Fill materials shall contain no sod, brush, roots or other perishable materials. Rock particles
larger than the maximum size specified for each type of fill shall be removed prior to
compaction of the fill.

The type of material used in the various fills shall be as listed and described in the
specifications and drawings.

FOUNDATION PREPARATION

Foundations for earth fill shall be stripped to remove vegetation and other unsuitable
materials or shall be excavated as specified.

Except as otherwise specified, earth foundation surfaces shall be graded to remove surface
irregularities and shall be scarified parallel to the axis of the fill or otherwise acceptably
scored and loosened material shall be controlled as specified for the earth fill, and the
surface materials of the foundation shall be compacted and bonded with the first layer of
earth fill as specified for subsequent layers of earth fill.

Earth abutment surfaces shall be free of loose, uncompacted earth in excess of two inches in
depth normal to the slope and shall be at such a moisture content that the earth fill can be
compacted against them to effect a good bond between the fill and the abutments.

Rock foundation and abutment surfaces shall be cleared of all loose materials by hand or
other effective means and shall be free of standing water when fill is placed upon them.

Occasional rock outcrops in earth foundations for earth fill, except in dams and other
structures designed to restrain the movement of water, shall not require special treatment if
they do not interfere with compaction of the foundation of initial layers of the fill or the
bond between the foundation and the fill.
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Foundation and abutment surfaces shall be not steeper than 1 horizontal to 1 vertical unless
otherwise specified. Test pits or other cavities shall be filled with compacted earth fill
conforming to the specifications for the earth fill to be placed upon foundation.

PLACEMENT

Fill shall not be placed until the required excavation and foundation preparation have been
completed and the foundation has been inspected and approved by the Engineer. Fill shall
not be placed upon a frozen surface, nor shall snow, ice, or frozen material be incorporated
in the fill.

Fill shall be placed in approximately horizontal layers, The thickness of each layer before
compaction shall not exceed the maximum thickness specified. Materials placed by
dumping in piles or windows shall be spread uniformly to no more than the specified
thickness before being compacted. Hand compacted fill, including fill compacted by
manually directed power tampers, shall be placed in layers whose thickness before
compaction does not exceed 4-inches.

Adjacent to structures, fill shall be placed in a manner which will prevent damage to the
structures and will allow the structures to assure the loads from the fill gradually and
uniformly. The height of the fill adjacent to a structure shall be increased at approximately
the same rate on all sides of the structure.

Earth fill in dams, levees and other structures designed to restrain the movement of water
shall be placed so as to meet the following additional requirements:

a. The distribution of materials throughout each zone shall be essentially uniform, and
the fill shall be free from lenses, pockets, streaks or layers of material differing
substantially in texture or gradation from the surrounding material.

b. If the surface of any layer becomes too hard and smooth for proper bond with the
succeeding layer, it shall be scarified parallel to the axis of the fill to a depth of not
less than 2 inches before the next layer is placed.

C. The top surface of embankments shall be maintained approximately level during
construction, except that a crown of cross-slope of not less than 2 percent shall be
maintained to insure effective drainage, and except as otherwise specified for drain
fill zones. If the drawings or specifications require or the Engineer directs that the
fill be placed at a higher level in one part of an embankment than another, the top
surface of each part shall be maintained as specified above.

d. Dam embankments shall be constructed in continuous layers from abutment to
abutment except where openings to facilitate construction or to allow the passage of

23 -2



stream flow during construction is specifically authorized in the contract.

e. Embankment built at different levels as described under ¢ or d above shall be
constructed so that the slope of the bonding surfaces between embankment to be
placed is not steeper than 3 feet horizontal to 1 foot vertical. The bonding surface of
the embankment in place shall be stripped of all loose material, and shall be
scarified, moistened and recompacted when the new fill is placed against it as needed
to insure a good bond with the new fill and to obtain the specified moisture content
and density in the junction of the place and new fill.

CONTROL OF MOISTURE CONTENT

During placement and compaction of fill, the moisture content of the materials being placed
shall be maintained within the specified range.

The application of water to the fill materials shall be accomplished at the borrow areas
insofar as practicable. Water may be applied by sprinkling the materials after placement on
the fill, if necessary. Uniform moisture distribution shall be obtained by dicing, blending or
other approved methods prior to compaction of the layer.

Material that is too wet when deposited on the fill shall either be removed or be dried to the
specified content prior to compaction.

If the top surface of the preceding layer of compacted fill or a foundation or abutment
surface in the zone of contact with the fill becomes too dry to permit suitable bond it shall be
scarified and moistened by sprinkling to an acceptable moisture content prior to placement of
the next layer of fill.

COMPACTION

Earth fill shall be compacted according to the following requirements for the class of
compaction specified:

Class A compaction. Each layer of fill shall be compacted as necessary to make the density
of the fill matrix not less than the minimum density specified. The fill matrix is defined as
the portion of the fill material finer that the maximum particle size used in the compaction
test method specified.

Class B compaction. Each layer of fill shall be compacted as to a mass density not less than
the minimum density specified.

Class C compaction. Each layer of fill shall be compacted by the specified number of
passes of the type and weight of roller or other equipment specified or by an approved
equivalent method. Each pass shall consist of at least one passage of the roller wheel or
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drum over the entire surface of the layer.

Fill adjacent to structures shall be compacted a density equivalent to that of the surrounding
fill by means of hand tamping if permitted by the Contracting Officer, or manually directed
power tampers or plate vibrators. Heavy equipment shall not be operated within 2 feet of
any structure. Vibrating rollers shall not be operated within 5 feet of any structure.
Compaction by means of drop weights operating from a crane or hoist will not be permitted.

The passage of heavy equipment will not be allowed: (1) over cast-in-place conduits prior to
14 days after placement of the concrete; (2) over cradled precast conduits prior to 7 days
after placement of the concrete cradle, or (3) over any type of conduit until the backfill has
been placed above the top surface of the structure to a height equal to one-half the clear span
width of the structure or pipe or 2 feet, whichever is greater.

Compacting of fill adjacent to structures shall not be started until the concrete has attained
the strength specified in Specification No. 32, Concrete, for this purpose.

The strength will be determined by compression testing of test cylinders cast by the
Engineer for this purpose and cured at the work site in the manner specified in ASTM
Method C 31 for determining when a structure may be put into service.

When the required strength of the concrete is not specified as described above, compaction
of fill adjacent to structures shall not be started until the following time intervals have
elapsed after placement of the concrete.

Structure Time Interval
Retaining walls and counterforts 14 days
Walls backfilled on both sides 7 days

simultaneously

Conduits and spillway risers, cast-in- 7 days
place (with inside forms in place)

Conduits and spillway risers, cast-in-14 days
place (inside forms removed)

Structure Time Interval

Conduits, precast & cradled 2 days
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Conduits, precast & bedded 1 day

Antiseep collars and cantilever
outlet bents 3 days

REMOVAL AND PLACEMENT OF DEFECTIVE FILL

Fill placed at densities lower than the specified minimum density or at moisture contents
outside the specified acceptable range of moisture content or otherwise not conforming to the
requirements of the specifications shall be reworked to meet the requirements or removed
and replaced by acceptable fill. The replacement fill and the foundation, abutment and fill
surfaces upon which it is placed shall conform to all requirements of this specification for
foundation preparation, approval, placement, moisture control and compaction.

TESTING

During the course of the work, the Contractor will perform such tests as are required to
identify materials, to determine compaction characteristics, to determine content, and to
determine density of fill in place. These tests performed by the Contractor will be used to
verify that the fills conform to the requirements of the specifications.

Densities of fill requiring Class A compaction will be determined by the Engineer in
accordance with ASTM Method D 1556 (or by equivalent methods), except that the volume
and moist weight of included rock particles larger than those used in the compaction test
method specified for the type of fill will be determined and deducted from the volume and
moist weight of the total sample prior to computation of density. The density so computed
will be used to determine the percent compaction of the fill matrix.

MEASUREMENT AND PAYMENT

For items of work for which specific unit prices are established in the contract, the volume of
each type and compaction class of earth fill within the specified zone boundaries and pay
limits will be measured and computed to the nearest cubic yard by the method of average
cross-sectional end areas. Unless otherwise specified, no deduction in volume will be made
for embedded conduits and appurtenances.

The pay limits shall be as defined below, with the further provision that earth fill required to
fill voids resulting from over-excavation of the foundation, outside specified lines and
grades, will be included in the measurement for payment only where such over-excavation is
directed by the Engineer to remove unsuitable material and where the unsuitable condition is
not a result of the Contractor's operations.

(Method 1)  The pay limits shall be as designated on the drawings.
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10.

(Method 2)  The pay limits shall be the measured surface of the foundation when
approved for placement of the fill and the specified neat lines of the fill surface.

(Method 3) The pay limits shall be the measured surface of the foundation when
approved for placement of the fill and the measured surface of the completed fill.

(Method 4)  The pay limits shall be the specified pay limits for excavation and the
specified neat lines of the fill surface.

(Method 5)  The pay limit shall be the specified pay limits for excavation and the
measured surface of the completed fill.

(Use Method 6 or 7 with all Methods 1 through 5)

(Method 6)  Payment for each type and compaction class of earth fill will be made at the
contract unit price for that type and compaction class of fill. Such payment will constitute
full compensation for all labor, materials, equipment and all other items necessary and
incidental to the performance of the work.

(Method 7)  Payment for each type and compaction class of earth fill will be made at the
contract unit price for that type and compaction class of fill. Such payment will constitute
full compensation for all labor, materials, equipment and all other items necessary and
incidental to the performance of the work, except furnishing, transportation, and applying
water to the foundation and fill materials.

Water applied to the foundation and fill materials will be measured and payment will be
made as specified in Construction Specification.

(Use with All Methods) Compensation for any item of work described in the contract
but not listed in the bid schedule will be included in the payment for the item of work to
which it is made subsidiary. Such items and the items to which they are made subsidiary are
identified in Section 10 of this specification.

ITEMS OF WORK AND CONSTRUCTION DETAILS

Items of work to be performed in conformance with this specification and the construction
details are:
a. Bid Item 5, Untreated Base Course, (1-inch Max.)

1. This work shall consist of providing, placing, watering, blading and
compacting the untreated base course to the lines and grades, as shown on the
drawings or staked in the field.
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The dry mineral aggregate shall conform to the following 1-inch gradation:

1 inch Gradation

% Passing
Sieve Size Gradation Band
1" 100
" 79-91
#4 49-61
#16 27-35
#200 7-11

Variation to the above Gradation Schedule must be approved in writing by
the Engineer. Any material not meeting the above gradation will be removed
from the project.

The base course gravel shall uniformly be mixed with water prior to
compaction.

Compaction shall be Class B. The earth foundation shall be moistened and
compacted to acquire at least ninety-five percent (95%) of the maximum
density as determined in accordance with AASHTO Designation T-99,
method D.

The aggregate shall have a percentage wear not exceeding 50% when tested
in accordance with ASSHTO designation T-96. Certification that the
aggregate meets this wear test will be required of the Contractor prior to his
placement of the base course.

The moisture content of the material at the time of compaction shall be
between + 2% optimum and - 2% of optimum.

The Contractor shall select the source of material and submit certification the
material meets these specifications to the Engineer for approval.

Measurement and Payment.

a. Measurement will be by the square foot. Payment will be at the
contract unit price. Such payment will constitute full compensation
for furnishing, transporting and installing the 1-inch untreated base
course and all other items necessary and incidental to the
performance of the work.
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Bid Item 6, Granular Borrow

1.

This item shall consist of furnishing and placing the granular borrow required
to the lines and grades shown on the drawings or as directed by the
Engineer.

Granular borrow source must be approved by the Engineer for quality and
consistency and must comply with AASHTO classification A-1-a, and meet
ASSHTO 145.

The moisture content of the material at the time of compaction shall be
between +2% optimum and -2% of optimum.

All borrow will be compacted by a sheeps foot compactor capable of
applying a centrifugal force of 60,000 Ibs.

Material must be non-plastic.

Compaction shall be by Method A. Also, the earth foundation shall be
moistened and compacted to acquire at least ninety-five percent (95%) of the
maximum density as determined in accordance with AASHTO Designation
T-99, Method D.

Measurement and Payment.
a. The granular borrow shall be measured by the square foot placed
in accordance with the typical sections as shown on the drawings.

b. Payment for the granular borrow will be made at the contract unit
price. Such payment will constitute full compensation for furnishing,
transporting and installing the granular borrow and all other items
necessary and incidental to the performance of the work.
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CONSTRUCTION SPECIFICATION

32. CONCRETE FOR MINOR STRUCTURES

SCOPE

The work shall consist of furnishing, forming, placing, finishing and curing portland
cement concrete as required to build the structure named in Section 24 of this
Specification.

MATERIALS

Portland cement shall conform to the requirements of ASTM Specification C-150 for the
specified type.

Aaggregates shall conform to the requirements of ASTM Specification C-33 unless
otherwise specified. The grading of coarse aggregates shall be as specified in Section 24.

Water shall be clean and free from injurious amounts of oil, salt, acid, alkali, organic
matter or other deleterious substances.

Performed expansion joint filler shall conform to the requirements of ASTM
Specification D 1752.

Waterstops shall conform to the requirements of the applicable ASTM specification for
the specified kinds.

CLASS OF CONCRETE

Concrete for minor structure shall be classified as follows:

Maximum Minimum
Class of Water Content Cement Content
Concrete (gallons/bag) (bags/cu.yd.)
4000 7 6

AIR CONTENT AND CONSISTENCY

Unless otherwise specified, the slump shall be 2 to 4 inches. If air entrainment is
specified, the air content by volume shall be 5 to 8 percent of the volume of the concrete.
When specified or when directed by the Engineer, a water-reducing, set-retarding
admixture approved by the Engineer shall be used.

DESIGN OF THE CONCRETE MIX
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The proportions of the aggregates shall be such as to produce a concrete mixture that will
work readily into the corners and angles of the forms and around reinforcement when
consolidated, but will not segregate or exude free water during consolidation.

Prior to placement of concrete, the Contractor shall furnish the Engineer, for approval, a
statement of the materials and mix proportions (including admixtures, if any) he intends
to use. The statement shall include evidence satisfactory to the Engineer that the
materials and proportions will produce concrete conforming to this specification. The
materials and proportions so stated shall constitute the “job mix”. After a job mix has
been approved, neither the source, character or grading of the aggregates nor the type or
brand of cement or admixture shall be changed without prior notice to the Engineer. If
such changes are necessary, no concrete containing such new or altered materials shall be
placed until the Engineer has approved a revised job mix.

INSPECTION AND TESTING

The Engineer will have free entry to the plant and equipment furnishing concrete under
the contract. Proper facilities shall be provided for the Engineer to inspect materials,
equipment and processes and to obtain samples of the concrete. All tests and inspections
will be conducted so as not to interfere unnecessarily with manufacture and delivery of
the concrete.

HANDLING AND MEASUREMENT OF MATERIALS

Materials shall be stockpiled and batched by methods that shall prevent segregation or
contamination of aggregates and insure accurate proportioning of the ingredients of the
mix.

Cement shall be measured by weight or in bags of 94 pounds each. When cement is
measured in bags, no fraction of a bag shall be used unless weighed.

Aggregates shall be measured by weight. Mix proportions shall be based on saturated,
surface-dry weights. The batch weight of each aggregate shall be the required saturated,
surface- dry weight plus the weight of surface moisture it contains.

Water shall be measured, by volume or by weight, to an accuracy within one percent of
the total quantity of water required for the batch.

Admixtures shall be measured within a limit of accuracy of three percent.

MIXERS AND MIXING
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10.

Concrete shall be uniform and thoroughly mixed when delivered to the work. Variations
in slump of more than 1 inch within a batch will be considered evidence of inadequate
mixing and shall be corrected by increasing mixing time or other means.

For stationary mixers, the mixing item after all cement and aggregates are in the mixer
drum shall not be less than 1 1/2 minutes. When concrete is mixed in a truck mixer, the
number of revolutions of the drum or blades at mixing speed shall be not less than 70 nor
more than 100.

No mixing water in excess of the amount called for by the job mix shall be added to the
concrete during mixing or hauling or after arrival at the delivery point.

FORMS

Forms shall be of wood, plywood, steel or other approved material and shall be mortar
tight. The forms and associated false work shall be substantial and unyielding and shall
be constructed so that the finished concrete will conform to the specified dimensions and
contours. Form surfaces shall be smooth and free from holes, dents, sags or other
irregularities. Forms shall be coated with a nonstaining form oil before being set into
place.

Metal ties or anchorages within the forms shall be equipped with cones, she-bolts or
other devices that permit their removal to a depth of at least one inch without injury to
the concrete. Ties designed to break off below the surface of the concrete shall not be
used without cones.

All edges that will be exposed to view when the structure is completed shall be
chamfered, unless finished with molding tools as specified in Section 18.

PREPARATION OF FORMS AND SUBGRADE

Prior to placement of concrete the forms and subgrade shall be free of chips, sawdust
debris, water, ice, snow, extraneous oil, mortar, or other harmful substances or coatings.

Any oil on the reinforcing steel or other surfaces required to be bonded to the concrete
shall be removed. Rock surfaces shall be cleaned by air-water cutting, wet sandblasting
or wire brush scrubbing, as necessary, and shall be wetted immediately prior to
placement of concrete. Earth surfaces shall be firm and damp. Placement of concrete on
mud, dried earth or uncompacted fill frozen subgrade will not be permitted.

Unless otherwise specified, when concrete is to be placed over drain fill, the contact
surface of the drain fill shall be covered with a layer of asphalt-impregnated building
paper or polyvinyl sheeting prior to placement of the concrete. Forms for weepholes
shall extend through this layer into the drain fill.
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11.

12.

Items to be embedded in the concrete shall be positioned accurately and anchored firmly.
Weepholes in walls or slabs shall be formed with nonferrous materials.

CONVEYING

Concrete shall be delivered to the site and discharged into the forms within 1 1/2 hours
after the introduction of the cement to the aggregates. In hot weather or under conditions
contributing to quick stiffening of the concrete, the time between the introduction of the
cement to the aggregates and discharge shall not exceed 45 minutes. The Engineer may
allow a longer time, provided the setting time of the concrete is increased a
corresponding amount by the addition of an approved set-retarding admixture. In any
case, concrete shall be conveyed from the mixer to the forms as rapidly as practicable by
methods that will prevent segregation of the aggregates or loss of mortar. Concrete shall
not be dropped more than five feet vertically unless suitable equipment is used to prevent
segregation.

PLACING

Concrete shall not be placed until the subgrade, forms and steel reinforcement have been
inspected and approved. No concrete shall be placed except in the presence of the
Engineer. The Contractor shall give reasonable notice to the Engineer each time he
intends to place concrete. Such notice shall be far enough in advance to give the
Engineer adequate time to inspect the subgrade, forms, steel reinforcement and other
preparations for compliance with the specifications before concrete is delivered for
placing.

The concrete shall be deposited as closely as possible to its final position in the forms and
shall be worked into the corners and angles of the forms and around all reinforcement and
embedded items in a manner to prevent segregation of aggregates or excessive laitance.
Unless otherwise specified, slab concrete shall be placed to design thickness in one
continuous layer. Formed concrete shall be placed in horizontal layers not more than 20
inches thick. Hoppers and chutes, pipes or “elephant trunks” shall be used as necessary
to prevent splashing of mortar on the forms and reinforcing steel above the layer being
placed.

Immediately after the concrete is placed in the forms, it shall be consolidated by spading,
hand tamping or vibration as necessary to insure smooth surfaces and dense concrete.
Each layer shall be consolidated to insure monolithic bond with the preceding layer. If
the surface of a layer of concrete in place sets to the degree that it will not flow and
merge with the succeeding layer when spaded or vibrated, the Contractor shall
discontinue placing concrete and shall make a construction joint according to the
procedure specified in Section 13.
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13.

14.

If placing is discontinued when an incomplete horizontal layer is in place, the unfinished
end of the layer shall be formed by a vertical bulkhead.

CONSTRUCTION JOINTS

Construction joints shall be made at the location shown on the drawings. If construction
joints are needed which are not shown on the drawings, they shall be placed in locations
approved by the Engineer.

Where a feather edge would be produced at a construction joint, as in the top surface of a
sloping wall, an insert form shall be used so that the resulting edge thickness on either
side of the joint is not less than 6 inches.

In walls and columns, as each lift is completed, the top surfaces shall be immediately and
carefully protected from any condition that might adversely affect the hardening of the
concrete.

Steel tying and form construction adjacent to concrete in place shall not be started until
the concrete has cured at least 12 hours. Before new concrete is deposited on or against
concrete that has hardened, the forms shall be retightened. New concrete shall not be
placed until the hardened concrete has cured at least 12 hours.

Surfaces of construction joints shall be cleaned of all unsatisfactory concrete, liatance,
coating or debris by washing and scrubbing with a wire brush or wire broom or by other
means approved by the Engineer. The surfaces shall be kept moist for at least one hour
prior to placement of the new concrete.

EXPANSION AND CONTRACTION JOINTS

Expansion and contraction joints shall be made only at locations shown on the drawings.

Exposed concrete edges and expansion and contraction joints shall be carefully tooled or
chamfered, and the joints shall be free of mortar and concrete. Joint filler shall be left
exposed for its full length with clean and true edges.

Preformed expansion joint filler shall be held firmly in the correct position as the
concrete is placed.

When open joints are specified, they shall be constructed by insertion and subsequent
removal of a wooden strip, metal plate or other suitable template in such a manner that
the corners of the concrete will not be chipped or broken. The edges of open joints shall
be finished with an edging tool prior to removal of the joint strips.
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15.

16.

17.

18.

19.

WATERSTOPS

Waterstops shall be held firmly in the correct position as the concrete is placed. Joints in
the metal waterstops shall be soldered, brazed or welded. Joints in rubber or plastic
waterstops shall be cemented, welded or vulcanized as recommended by the
Manufacturer.

REMOVAL OF FORMS

Forms shall not be removed without the approval of the Engineer. Forms shall be
removed in such a way as to prevent damage to the concrete. Supports shall be removed
in a manner that will permit the concrete to take the stresses due to its own weight
uniformly and gradually.

FINISHING FORMED SURFACES

Immediately after the removal of the forms:
a. All fins and irregular projections shall be removed from exposed surfaces.

b. On all surfaces, the holes produced by the removal of form ties, cone-bolts, and
she-bolts, shall be cleaned, wetted and filled with a dry-pack mortar consisting of
one part portland cement, three parts sand that will pass a No. 16 sieve, and water
just sufficient to produce a consistency such that the filling is at the point of
becoming rubbery when the material is solidly packed.

FINISHING UNFORMED SURFACES

All exposed surfaces of the concrete shall be accurately screened to grade and then wood
float finished, unless specified otherwise.

Excessive floating or troweling of surfaces while the concrete is soft shall not be
permitted.

The addition of dry cement or water to the surface of the screened concrete to expedite
finishing shall not be allowed.

Joints and edges on unformed surfaces that will be exposed to view shall be chamfered or
finished with molding tools.

CURING

Concrete shall be prevented from drying for a curing period of at least 7 days after it is
placed. Exposed surfaces shall be kept continuously moist for the entire period, or until
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20.

21.

22,

23.

curing compound is applied as specified below. Moisture shall be maintained by
sprinkling, flooding, or fog spraying or by covering with continuously moistened canvas,
cloth mats, straw, sand or approved material. Wood forms (except plywood) left in place
during the curing period shall be kept wet. Formed surfaces shall be thoroughly wetted
immediately after forms are removed and shall be kept wet until patching and repairs are
completed. Water or covering shall be applied in such a way that the concrete surface is
not eroded or otherwise damaged.

Concrete, except at construction joints, may be coated with an approved curing
compound in lieu of continued application of moisture. The compound shall be sprayed
on the moist concrete surfaces as soon as free water has disappeared, but shall not be
applied to any; surface until patching, repairs and finishing of that surface are completed.
The compound shall be applied at a uniform rate of not less than one gallon per 150
square feet of surface and shall form a continuous adherent membrane over the entire
surface. Curing compound shall not be applied to surfaces requiring bond to
subsequently placed concrete, such as construction joints, shear plates, reinforcing steel
and other embedded items. If the membrane is damaged during the curing period, the
damaged area shall be resprayed at the rate of application specified above.

REMOVAL OF REPAIR

When concrete is honeycombed, damaged or otherwise defective, the Contractor shall
remove and replace the structure or structural member containing the defective concrete
or, where feasible, correct or repair the defective parts. The Engineer will determine the
required extent of removal, replacement or repair.

Prior to starting repair work the Contractor shall obtain the Engineer’s approval of his
plan for effecting the repair. The Contractor shall perform all repair work in the presence
of the Engineer.

CONCRETE IN COLD WEATHER

Concrete shall not be mixed nor placed when the daily minimum atmospheric
temperature is less than 40 deg F unless facilities are provided to prevent the concrete
from freezing. The use of accelerators or antifreeze compounds will not be allowed.

CONCRETE IN HOT WEATHER

The Contractor shall apply effective means to maintain the temperature of the concrete
below 90 deg F during mixing, conveying and placing.

MEASUREMENT AND PAYMENT
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24,

For items of work for which specific unit prices are established in the contract, concrete
will be measured to the neat lines shown on the drawings and the volume of the concrete
will be computed to the nearest 0.1 cubic yard. Measurement of concrete placed against
the sides of an excavation without the use of intervening forms will be made only to the
neat lines or pay limits shown on the drawings. No deduction in volume will be made for
chamfers, rounded or beveled edges or for any void or embedded item that is less than 3
cubic feet in volume.

Payment for each item of concrete for minor structures will be made at the contract unit
price or the contract lump sum, whichever is applicable, for that item. Such payment will
constitute full compensation for all labor, materials, equipment, transportation, tools,
forms, false work, bracing and all other items necessary and incidental to the completion
of the work, except items listed for payment elsewhere in the contract.

Compensation for any item of work described in the contract but not listed in the bid
schedule will be included in the payment for the item of work to which it is made
subsidiary. Such items and the items to which they are made subsidiary are identified in
Section 24 of this specification.

ITEMS OF WORK AND CONSTRUCTION DETAILS

Items of work to be performed in conformance with this specification and the
construction details include:

a. Bid Item 7, 24-inch Concrete Curb & Gutter

1. This work shall consist of furnishing and placing the Portland cement
concrete as required to construct the curb and gutter, as required and as
shown on the drawings along with the necessary excavation and fill.

2. All cement used shall be Type V.

3. Concrete shall be class 4000.
4. Concrete mix design will be in accordance with Section 5.
5. Minimum cement content will be 6 bags per cubic yard.

6. Class 2 course aggregate shall be size 57 (1" to No. 4, ASTM C-33 Table
.

7. Air entrainment shall be required. Air content by volume shall be 5to 8
percent of the volume of the concrete.
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10.

11.

12.

13.

14.

Contractor will be required to backfill in back of curb and gutter and blend
to the adjoining ground surface as shown on the drawings.

Fly ash will not be allowed in the concrete.

Contractor shall be required to apply curing compound as soon as
finishing has been completed.

Any curb and gutter damaged during construction will be replaced by the
Contractor at his expense.

Contractor will be required to hand rake to a smooth surface all material
placed in back of the curb and gutter.

All rocks and debris exposed during installation of the curb and gutter will
be disposed of by the Contractor.

Measurement will be by the linear foot of curb and gutter actually placed.
Payment will be made at the contract unit price. The payment will
constitute full compensation for all labor, materials, equipment,
transportation, tools, forms, bracing, excavation, compacted fill, and all
other items incidental to the completion of the concrete work.

Bid Item 8, Concrete Driveway Approach

1.

This item shall consist of forming, furnishing and placing the Portland
cement concrete, as required to construct the approach, as shown on the
drawings along with the necessary untreated base, excavation and fill.
All cement used shall be Type V.

Concrete shall be Class 4000.

Concrete mix design will be in accordance with Section 5.

Minimum cement content will be 6 bags per cubic yard.

Class 2 course aggregate shall be size 57 (1" to No. 4, ASTM C-33 Table
.

Air entrainment shall be required. Air content by volume shall be 5to 8
percent of the volume of the cement.

The earth foundation under the base course shall be moistened and rolled
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10.

11.

12.

13.

14.

15.

by means of vibratory compactors.

Contractor will be required to apply curing compound as soon as finishing
has been completed.

Driveways will be required as shown on the drawings or as directed.
Fly ash will not be allowed in the concrete.
Three-inches of untreated base is required under all driveway approaches.

Driveways will be paid by the actual opening width installed, the area
behind the 6' - 0" transition will not be measured. These will be
subsidiary to this item.

Curb and gutter through the driveway will be paid for under the 24-inch
Concrete Curb and Gutter Bid Item.

Measurement and payment will be measured by the linear foot of
driveway approach actually installed. Payment will be made at the
contract unit price. The payment will constitute full compensation for all
labor, materials, equipment, transportation, tools, forms, bracing,
excavation, compacted fill, untreated base course, and all other items
incidental to the completion of the concrete work.

Bid Item 9, Portland Cement Concrete Pavement

1.

This work shall consist of furnishing and placing the Portland cement
concrete and rebar as required to construct the pavement area as required
and as shown on the drawings along with the necessary excavation and
fill.

All cement used shall be Type V.

Concrete shall be class 4000.

Concrete mix design will be in accordance with Section 5.

Minimum cement content will be 6 bags per cubic yard.

Class 2 course aggregate shall be size 57 (1" to No. 4, ASTM C-33 Table
).

Air entrainment shall be required. Air content by volume shall be 5 to 8
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11.

12.

13.

14.

percent of the volume of the concrete.
Fly ash will not be allowed in the concrete.

Contractor shall be required to apply curing compound as soon as
finishing has been completed.

Reinforcing steel used shall conform to ASTM GA-615, Grade 60-S.

#4 Rebar on 18-inch cc both ways is required. The steel reinforcement as
shown on the drawings will be subsidiary to concrete pavement.

The concrete pad will be scored on 10 ft. c.c. Scoring shall be done by
saw cut within 24 hours of concrete placement. The saw cut shall be 2-
inches deep and filled with Sik-a-Flex.

All excavated material will be disposed of by the Contractor.

Measurement will be by the square foot of pavement actually placed.
Payment will be made at the contract unit price. The payment will
constitute full compensation for all labor, materials, equipment,
transportation, tools, forms, bracing, rebar and all other items incidental to
the completion of the concrete work.
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CONSTRUCTION SPECIFICATION

93. PAVEMENT MARKING PAINT

SCOPE

The work shall consist of furnishing and applying ready mixed traffic paint to asphaltic
concrete pavement.

MATERIALS

Furnish VOC Compliant Solvent Based or Acrylic Water Based Pavement marking paint
meeting Federal Specification TTP-115 F for Low Volatile Organic Compounds (VOC)
of 1.25 Ibs/gal.

Apply to asphaltic or concrete pavement as edge lines, center lines, broken lines, guide
lines, symbols and other related markings.

Remove pavement markings.

REFERENCES

1. AASHTO M247: Glass Beads Used in Traffic Paint.

2. ASTM D 562: Consistency of Paints Measuring Krebs Unit (KU) Viscosity Using
the Stormer-Type Viscometer.

3. ASTM D 711: No-Pick-Up Time of Traffic Paint.
4. ASTM D 2205: Selection of Tests for Traffic Paints.

5. ASTM D 2743: Uniformity of Traffic Paint Vehicle Solids by Spectroscopy and
Gas Chromatography.

6. ASTM D 3723: Pigment Content of Water-Emulsion Paints.

7. ASTM D 3960: Determining Volatile Organic Compound (VOC) Content of
Paints and Related Coatings.

*®

ASTM D 4451: Pigment Content of Paints
9. ASTM D 5381: S-Ray Fluorescence (XRF) Spectroscopy of Pigments and and
Extenders.
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10. Federal Standards 595B, 37875, 33538, and 11105.

ACCEPTANCE

1. Repaint any line or symbol failing to meet bead adherence and dimensional
requirements.

2. Repaint any line or symbol failing to meet the minimum application requirements
for paint or beads. (Road Only)

PAINT

1. Choose an approved pavement marking paint. “Accepted Products Listing”.

Follow Federal Standards 595B, 37875, 33538, and 11105. Meet the following
requirements for VOC Compliant Solvent Based Paint or Acrylic Water Based

Paint:

|CIELAB (L*a*b*) D65/10

White

Yellow

Red

L*91.91t095.6

L*70.0 to 72.7

L*31.4t033.4

a*-1.8t0-2.1

a* 22.5t024.8

a* 51.6t0 52.6

b*3.8t02.2

b* 89.7 to 73.9

b* 34.1 to 35.1

No-track time: Not more than 5 minutes when tested according to
ASTM D 711.

Volatile Organic Compounds Content: Less than 1.25 Ibs/gal

ASTM D 3960.

Free of lead, chromium, or other related heavy metals ASTM D 5381.
Pigment: Percent by weight: Acrylic Water Based minimum of 62.0 2.0
VOC Compliant Solvent minimum of 52.0. ASTM D 3723.

Total Solids: Percent by weight: Acrylic Water Based minimum of 77.0
VOC Compliant Solvent minimum of 70.0 ASTM D 2205.

Acrylic water based paint must contain a minimum of 40 percent, by
weight, 100 percent acrylic cross-linkable emulsion oas determined by
infared analysis and other chemical analysis available to UDOT.

ASTM D 2205 and UDOT Manual of Instruction Section 996.

VOC compliant solvent based paint must contain 37.5 percent, by weight,
copolymer alkyd-resin ASTM D 2205.
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h. ASTM D 562, ASTM D 2743, ASTM D 4451 and ASTM D 5381: Tests
used to verify paint samples meet “Accepted Products Listing”.

GLASS SPHERE (BEADS) USED IN PAVEMENT MARKING PAINT

I.

Specific Properties:
a. Meet AASHTO M 247.
b. Meet type II, uniform gradation.

PREPARATION

1. Line Control.
a. Establish control points as required.
b. Maintain the line within 0 inches of the established control points and
mark the roadway and parking stalls.
1. Remove paint that is not placed within tolerance of the established
control points and replace at no expense to the Owner.
2. Remove dirt, loose aggregate and other foreign material and follow
manufacturer’s recommendations for surface preparation.
APPLICATION
1. Pavement Marking Paint: Apply at the following rates:
a. 4 inch Solid Line: 310 ft/gal
c. 8 inch Solid Line: 135 ft/gal
2. Replace pavement markings that are less than 14 wet mils in thickness.
3. No payment for pavement markings placed in excess of 18 wet mils in thickness.
4. Painted Legends and Symbols 1 gallon per 100 square feet.
5. Glass Sphere (Beads): Apply a minimum of 8 Ibs/gal of paint, the full length and
width of line and pavement markings.
6. Begin striping operations no later than 24 hours after ordered by the Engineer.
7. At time of application apply lines and pavement markings only when the air and
pavement temperature are:
a. 40 degrees F and rising for VOC Compliant Solvent Based Paint.
b. 50 degrees F and rising for Acrylic Water Based Paint.
8. Comply with Traffic Control Drawing TC-16
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CONTRACTOR QUALITY CONTROL

1. Application Rate: Verify that the paint and beads are being applied within
specified tolerances prior to striping.

ITEMS OF WORK AND CONSTRUCTION DETAILS

Items of work to be performed in conformance with this specification and the
construction details are:

a. Bid Item 10, Pavement Marking Paint

1.

This item shall consist of pavement marking as required for performing
the work under this contract. Also, the Contractor will be required to
furnish and install the accessible parking signs (handicapped) under this
item.

Line Control

a. Establish control points for parking stalls as shown on
the drawings.

b. Maintain the line within 1 inch of the established
control points and mark the parking lot as needed.

Paint handicap symbols as shown on the drawings.
Glass sphere (beads) will not be required.

Broom or Sweep the pavement surface and remove dirt, loose stones and
other foreign material.

Equipment

a. Equipment manufactured specifically for applying paint.
Use only workmen experienced in operating the equipment.

Restrictions
° The Contractor shall begin striping operations no
later than 24 hours after written order by the

Engineer.

° Apply traffic striping only when the air and
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8.

10.

pavement temperature are 40deg F. or higher.

Application Rates

Paint - apply at the following rates:

Linear Feet/Gallon
4" Solid Stripe 310
8" Solid Stripe 135
Beads
° A minimum of 6 pounds/gallon of paint (Not

Required)

o Apply beads the full length of the line (Not
Required)

Signs will be installed at the locations shown on the drawings.
Measurement and Payment. Measurement will not be made. Payment
will be at the Lump Sum contract unit price. Such payment will constitute

full compensation for all labor, equipment, materials and all other items
necessary and incidental to completion of the work.
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